

Flexibility Services tender results: Spring 2025

1. Contracts Awarded

Flexibility Zone	Service	Service Window	Contracted Party	Type of DER	Technology	Activity	Contracted Capacity (MW)	Capacity Requested (MW)	Contract Length	Availability Price (£/MW/h)	Utilisation Price (£/MWh)
Alston	Operational Utilisation + Variable Availability	W25/26	Fuse Energy	Flexible site demand	Active Power	Demand Turn-down	0.008	0.990	6 months	115	500
Ambleside, Calgarth, Mintsfeet & Windermere	Operational Utilisation + Variable Availability	W26/27	Fuse Energy	Flexible site demand	Active Power	Demand Turn-down	0.050	4.470	4 months	29	230
Andrew St	Scheduled Utilisation	W25/26	Octopus Energy Ltd	Flexible site demand	Active Power	Demand Turn-down	0.010	0.037	6 months	0	38.87
Ardwick	Operational Utilisation + Variable Availability	W25/26	Fuse Energy	Flexible site demand	Active Power	Demand Turn-down	0.020	3.070	5 months	49	680
Ardwick	Peak Reduction	W27/28	U Energy (Yorkshire) Limited	Battery	Active Power	Demand Turn-down	0.200	4.410	6 months	0	18.74
Armistead St	Scheduled Utilisation	W25/26	Octopus Energy Ltd	Flexible site demand	Active Power	Demand Turn-down	0.019	0.070	6 months	0	38.87
Back Rochdale Rd	Scheduled Utilisation	W25/26	Octopus Energy Ltd	Flexible site demand	Active Power	Demand Turn-down	0.010	0.086	6 months	0	38.87
Bk Manchester Rd	Scheduled Utilisation	W25/26	Octopus Energy Ltd	Flexible site demand	Active Power	Demand Turn-down	0.012	0.043	6 months	0	38.87
Burrow Beck	Operational Utilisation + Variable Availability	S26	Charge My Street	EV charger V2G	Active Power	Demand Turn-down	0.044	2.640	6 months	25	50
Burrow Beck	Operational Utilisation + Variable Availability	S27	Charge My Street	EV charger V2G	Active Power	Demand Turn-down	0.044	3.740	6 months	25	50
Burrow Beck	Operational Utilisation + Variable Availability	W25/26	Charge My Street	EV charger V2G	Active Power	Demand Turn-down	0.044	9.910	6 months	20	25
Burrow Beck	Operational Utilisation + Variable Availability	W25/26	Fuse Energy	Flexible site demand	Active Power	Demand Turn-down	0.022	9.910	6 months	11	260
Burrow Beck	Operational Utilisation + Variable Availability	W26/27	Charge My Street	EV charger V2G	Active Power	Demand Turn-down	0.044	11.320	6 months	10	17
Capontree, Westlinton & Pirelli	Operational Utilisation + Variable Availability	W25/26	Fuse Energy	Flexible site demand	Active Power	Demand Turn-down	0.040	3.350	4 months	440	320

Flexibility Zone	Service	Service Window	Contracted Party	Type of DER	Technology	Activity	Contracted Capacity (MW)	Capacity Requested (MW)	Contract Length	Availability Price (£/MW/h)	Utilisation Price (£/MWh)
Carlton St	Scheduled Utilisation	W25/26	Octopus Energy Ltd	Flexible site demand	Active Power	Demand Turn-down	0.011	0.062	6 months	0	38.87
Coronation Dr	Scheduled Utilisation	W25/26	Octopus Energy Ltd	Flexible site demand	Active Power	Demand Turn-down	0.010	0.040	6 months	0	38.87
Flat Lane	Operational Utilisation + Variable Availability	W25/26	Octopus Energy Ltd	Flexible site demand	Active Power	Demand Turn-down	0.218	0.230	2 months	2898.55	1449.28
Flat Lane	Operational Utilisation + Variable Availability	W25/26	Fuse Energy	Flexible site demand	Active Power	Demand Turn-down	0.010	0.230	2 months	4000	6400
Flat Lane	Operational Utilisation + Variable Availability	W26/27	Octopus Energy Ltd	Flexible site demand	Active Power	Demand Turn-down	0.275	0.290	3 months	1544.83	804.6
Flat Lane	Operational Utilisation + Variable Availability	W27/28	Octopus Energy Ltd	Flexible site demand	Active Power	Demand Turn-down	0.370	0.390	5 months	872.89	854.7
Frederick Rd	Operational Utilisation + Variable Availability	W25/26	Fuse Energy	Flexible site demand	Active Power	Demand Turn-down	0.170	12.130	5 months	77	320
Kingston Ave	Scheduled Utilisation	W25/26	Octopus Energy Ltd	Flexible site demand	Active Power	Demand Turn-down	0.011	0.042	6 months	0	38.87
Knott Mill	Operational Utilisation + Variable Availability	W25/26	Octopus Energy Ltd	Flexible site demand	Active Power	Demand Turn-down	0.170	2.500	3 months	143.48	137.5
Knott Mill	Operational Utilisation + Variable Availability	W25/26	Fuse Energy	Flexible site demand	Active Power	Demand Turn-down	0.048	2.500	3 months	125	310
Knott Mill	Operational Utilisation + Variable Availability	W26/27	Octopus Energy Ltd	Flexible site demand	Active Power	Demand Turn-down	0.247	2.890	3 months	93.6	118.94
Knott Mill	Operational Utilisation + Variable Availability	W27/28	Octopus Energy Ltd	Flexible site demand	Active Power	Demand Turn-down	0.376	3.260	5 months	60.98	105.44
Manchester Rd	Scheduled Utilisation	W25/26	Octopus Energy Ltd	Flexible site demand	Active Power	Demand Turn-down	0.022	0.073	6 months	0	38.87
Moss Side (Longsight)	Operational Utilisation + Variable Availability	W25/26	Octopus Energy Ltd	Flexible site demand	Active Power	Demand Turn-down	1.140	1.200	5 months	54.82	86.81
Moss Side (Longsight)	Operational Utilisation + Variable Availability	W26/27	Octopus Energy Ltd	Flexible site demand	Active Power	Demand Turn-down	1.548	1.630	5 months	22.89	63.91
Moss Side (Longsight)	Operational Utilisation + Variable Availability	W27/28	Octopus Energy Ltd	Flexible site demand	Active Power	Demand Turn-down	2.042	2.150	5 months	9.94	48.45

Flexibility Zone	Service	Service Window	Contracted Party	Type of DER	Technology	Activity	Contracted Capacity (MW)	Capacity Requested (MW)	Contract Length	Availability Price (£/MW/h)	Utilisation Price (£/MWh)
Newby	Operational Utilisation	FY26	Charge My Street	EV charger V2G	Active Power	Demand Turn-down	0.044	5.300	6 months	0	91
Newby	Operational Utilisation	FY27	Charge My Street	EV charger V2G	Active Power	Demand Turn-down	0.044	5.300	12 months	0	91
Newby	Operational Utilisation	FY28	Charge My Street	EV charger V2G	Active Power	Demand Turn-down	0.044	5.300	12 months	0	91
Sedbergh	Operational Utilisation	FY26	Charge My Street	EV charger V2G	Active Power	Demand Turn-down	0.044	4.400	6 months	0	94
Sedbergh	Operational Utilisation	FY27	Charge My Street	EV charger V2G	Active Power	Demand Turn-down	0.044	4.400	12 months	0	94
Sedbergh	Operational Utilisation	FY28	Charge My Street	EV charger V2G	Active Power	Demand Turn-down	0.044	4.400	12 months	0	94
Spendmore Ln	Scheduled Utilisation	W25/26	Octopus Energy Ltd	Flexible site demand	Active Power	Demand Turn-down	0.012	0.045	6 months	0	38.87
St Georges St	Scheduled Utilisation	W25/26	Octopus Energy Ltd	Flexible site demand	Active Power	Demand Turn-down	0.024	0.075	6 months	0	38.87
Sycamore Est	Scheduled Utilisation	W25/26	Octopus Energy Ltd	Flexible site demand	Active Power	Demand Turn-down	0.020	0.071	6 months	0	38.87

2. All Results

Flexibility Zone	Decision	Reason	Ceiling Price per annum (£)
Alston (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	104,156
Ambleside, Calgarth, Mintsfeet & Windermere (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	58,825
Andrew St (Scheduled Utilisation)	Contract Awarded	Successful Bid	N/A
Ardwick (Operational Utilisation)	Contract Rejected	Alternative Bid more economical	84,223
Ardwick (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	242,000
Ardwick (Operational Utilisation + Variable Availability)	Contract Rejected	Alternative Bid more economical	242,000
Ardwick (Peak Reduction)	Contract Awarded	Successful Bid	242,000
Armistead St (Scheduled Utilisation)	Contract Awarded	Successful Bid	N/A
Back Rochdale Rd (Scheduled Utilisation)	Contract Awarded	Successful Bid	N/A
Bk Manchester Rd (Scheduled Utilisation)	Contract Awarded	Successful Bid	N/A
Burrow Beck (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	95,502
Burrow Beck (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	114,190
Burrow Beck (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	435,557
Burrow Beck (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	435,557
Burrow Beck (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	409,498
Capontree, Westlinton & Pirelli (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	154,458
Carlton St (Scheduled Utilisation)	Contract Awarded	Successful Bid	N/A
Catterall Waterworks (Operational Utilisation + Variable Availability)	Contract Rejected	Bid withdrawn via email	123,832
Coronation Dr (Scheduled Utilisation)	Contract Awarded	Successful Bid	N/A
Flat Lane (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	32,000
Flat Lane (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	32,000
Flat Lane (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	32,000
Flat Lane (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	32,000
Frederick Rd (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	347,999
Gillsrow (Operational Utilisation)	Contract Rejected	Uneconomical Bid	50,580
Gillsrow (Operational Utilisation)	Contract Rejected	Uneconomical Bid	50,789
Gillsrow (Operational Utilisation)	Contract Rejected	Uneconomical Bid	50,789
Kingston Ave (Scheduled Utilisation)	Contract Awarded	Successful Bid	N/A
Knott Mill (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	33,000
Knott Mill (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	33,000
Knott Mill (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	33,000
Knott Mill (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	33,000
Manchester Rd (Scheduled Utilisation)	Contract Awarded	Successful Bid	N/A
Moss Side (Longsight) (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	10,000
Moss Side (Longsight) (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	10,000
Moss Side (Longsight) (Operational Utilisation + Variable Availability)	Contract Awarded	Successful Bid	10,000
Newby (Operational Utilisation)	Contract Awarded	Successful Bid	48,518
Newby (Operational Utilisation)	Contract Awarded	Successful Bid	48,518
Newby (Operational Utilisation)	Contract Awarded	Successful Bid	48,518
Sedbergh (Operational Utilisation)	Contract Awarded	Successful Bid	41,723
Sedbergh (Operational Utilisation)	Contract Awarded	Successful Bid	41,723
Sedbergh (Operational Utilisation)	Contract Awarded	Successful Bid	41,723
Spendmore Ln (Scheduled Utilisation)	Contract Awarded	Successful Bid	N/A
St Georges St (Scheduled Utilisation)	Contract Awarded	Successful Bid	N/A
Sycamore Est (Scheduled Utilisation)	Contract Awarded	Successful Bid	N/A