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This Schedule of Work is dated 			 and made between:
Electricity North West Limited (a company registered in England and Wales with number 2366949) whose registered office is at Borron Street, Portwood, Stockport, Cheshire, SK1 2JD (“SP Electricity North West); and

ICP (a  company  registered  in country  with  company  number  number ) whose registered office is at address  (the “ICP"); and

CUSTOMER (a  company  registered  in   country    with  company  number  number  ) whose registered office is at  address   (the “Customer")

Background

(A) The Customer has appointed the ICP to carry out and complete Contestable Works. Electricity North  West  Limited and  the  ICP  have  entered  into  a  master agreement dated   DD/MM/YYYY  (the "Master Agreement").

(B) [bookmark: _Hlk31361661]In consideration of the ICP and the Customer complying with its obligations under the Master  Agreement  Electricity  North  West  Limited has  agreed  to  Adopt  the  Contestable Assets that form part of the Contestable Works.

1. Applicable Terms

1.1. Unless otherwise defined in this Schedule of Work, terms used in this Schedule of Work shall have the meaning given to them in the Master Agreement.

1.2. The terms of the Master Agreement are incorporated into and form part of this Schedule of Work, as varied and amended by the other provisions of this Schedule of Work.

2. Joint and Several Liability

2.1. In this Agreement, any obligation of the ICP shall be deemed to include the Customer having the same obligation and any warranty, representation or undertaking of the ICP shall be deemed to include the Customer giving the same warranty, representation or undertaking.  In addition, the ICP and the Customer (“Co-obligors”) shall be jointly and severally liable for their obligations under this Agreement.  SP Electricity North West may take action against, or release or compromise the liability of, a Co-obligor, without affecting the liability of the other Co-obligor.

3. Additional Terms

3.1. Any additional site-specific terms agreed 

3.2. All additional or amendments to terms of the Agreement must be referred to Legal.
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SIGNED BY
Signature……………………………………………………………………………….
Print Name……………………………………………………………………….........
Designation…………………………………………………………………………….
[bookmark: _Hlk31360555]For and on behalf of SP Electricity North West
SIGNED BY Signature………………………………………………………………………….……
Print Name………………………………………………………………………..........
Designation…………………………………………………………………………….
For and on behalf of ICP
SIGNED BY 
Signature……………………………………………………………………….………
Print Name………………………………………………………………………….….
Designation…………………………………………………………………………….
For and on behalf of CUSTOMER

Annex A – Specification
Standards, procedures, policies and specifications* applicable at the time of this Agreement and as varied from time to time while this Agreement subsists and as notified to the parties by SP Electricity North West.

*The G81 pages of the SP Electricity North West website.




Annex B – Design and Drawings
· [bookmark: _Hlk31360392]Approved Design reference : REFERENCE  
[bookmark: _Hlk33174381]
· Approved Drawing : APPROVED DRAWING REFERENCE - Attach as Picture or Embedded PDF



Annex C – Programme
· [bookmark: _Hlk26273151]Please specify proposed or indicative programme of work delivery dates  


The above is an early representation of the proposed Programme only. The specific delivery dates will be provided via submission of live jointing or energization requests.

Annex D – Adoption Plan
· Adoption Plan reference : REFERENCE 
· Adoption Plan : Attach a copy of the adoption plan highlighting the areas of land ownership and cable route as a Picture or embedded PDF

 

Annex E – SP Electricity North West Works
The below are examples only. Please delete or amend as appropriate 

· No ‘SP Electricity North West Ltd Non-Contestable Works’ charges have been included

· Contestable Works – Please specify

· Reinforcement of existing Network

· Disconnection - Works associated with the disconnection and recovery of the existing service equipment

· Diversion - Jointing associated with the relocation and / or diversion of existing Network

· Substation auxiliary Items - including labels and nameplates

· HV/LV Operational Works necessary in the commissioning of this connection


Annex F – ICP Works
· [bookmark: _Hlk26257401]As per the approved drawing



Annex G – Costs
Land Rights 

Land Rights  do / do not  apply 
Land Owners Land (Development Land): The Electricity Connection Works  are / are not  to be installed wholly or in part in any Land Owners Land.
Third Party Land: The Electricity Connection Works  are / are not  to be installed wholly or in part in any Third-Party Land.
1. Costs associated with Substation acquisition
[bookmark: _Hlk26271577]£  0.00 	plus VAT (£  0.00 )
2. Costs associated with Cable easements
£  0.00 	plus VAT (£  0.00 )

SP Electricity North West Works

SP Electricity North West Works  do / do not   apply 

SP Electricity North West Works Payments 

1. Non-Contestable Reinforcement costs
£  0.00 	plus VAT (£  0.00 )
2. Non-Contestable Diversion costs (See details in Annex E)
£  0.00 	plus VAT (£  0.00 )

Non-Contestable Charges

1. SP Electricity North West Non-Contestable Works
£  0.00 	plus VAT (£  0.00 )
2. Point of Connection Assessment Charge
£  0.00 	plus VAT (£  0.00 )
3. Design Approval
£  0.00 	plus VAT (£  0.00 )
4. Inspection Charges
£  0.00 	plus VAT (£  0.00 )
5. HV Operational Work
[bookmark: _Hlk32567175]£  0.00 	plus VAT (£  0.00 )

Sum of Non-Contestable Charges, Land Rights and SP Electricity North West works payments (To be paid by the ICP to SP Electricity North West)
£  0.00 	plus VAT (£  0.00 )

Contestable Charges

1. Contestable Works completed by SP Electricity North West
[bookmark: _Hlk32568964]£  0.00 	plus VAT (£  0.00 )
Sum of Contestable Charges (To be paid by the ICP to SP Electricity North West)
[bookmark: _Hlk32569079]£  0.00 	plus VAT (£  0.00 )

Asset Value

1. Value of Asset in excess of minimum scheme.
£  0.00 

Operation & Maintenance (To be paid by the ICP to SP Electricity North West)
(at 27% of Asset Value in excess of minimum scheme)
£  0.00 	plus VAT (£  0.00 )

Liability & Indemnities

1. Public liability insurance limit of indemnity
£ 5,000,000


Annex H – Consents

· Legal consents will be provided prior to energisation.


Annex I – Commissioning Requirements
· Commissioning records will be provided prior to energisation.


[bookmark: _Hlk33171577][bookmark: _Hlk33171637]Annex J – Completion Certificate
· Applicable for LV connections only

· Completion Certificate will be provided within 5 working days of energisation.


Annex K – As-Laid Drawings
· As-Laid drawings will be provided within 5 working days of energisation.
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